

**SCHEDULE PART 8**

**Part 5 : Reviewable Design Data**

Reviewable Design Data shall be provided in accordance with the Project Agreement and the Schedule Part 10 - Review Procedure.

<b>Finishes</b>	<b>Aspects</b>	<b>Anticipated Submission of Documents in week numbers.</b>	<b>Selection Period</b>
external finishes (roof, windows and external elevations)	colour and material	N/A	Provided to the Board for Information Only
light switches and sockets	style and colour	Week 14 or 15	10 Business Days
light fittings in clinical areas	style and colour	Week 14 or 15	10 Business Days
sanitary ware	style, type and material	Week 21 or 22	Provided to the Board for Information Only
doors and door furniture (including ironmongery)	anti barricade and anti ligature proposals	Week 21 or 22	10 Business Days
M&E interface with Groups 2 and 3 fixed equipment	services provision and interface	Week 21 or 22	10 Business Days
wall and ceiling finishes	colour	Week 21 or 22	10 Business Days
floor finishes	colour	Week 21 or 22	10 Business Days
tapware	style	Week 14 or 15	10 Business Days
nurses station	colour, style and height	Week 21 or 22	10 Business Days
main public light fittings	style	Week 14 or 15	10 Business Days
external signage within Site boundary	style and location	Week 21 or 22	10 Business Days
internal signage	style and location	Week 21 or 22	10 Business Days
hard landscaping - external furniture provisions	style and location	Week 21 or 22	10 Business Days

<b>Finishes</b>	<b>Aspects</b>	<b>Anticipated Submission of Documents in week numbers.</b>	<b>Selection Period</b>
Group 1 furniture (where applicable)	style and colour	Week 14 or 15	10 Business Days
Reception desk	Colour, style and height	Week 14 or 15	10 Business Days
Wall Protection	colour and height	Week 14 or 15	10 Business Days
Personal Attack (PA) layouts	Location	Week 14 or 15	10 Business Days
Entry/exit locking details	final positioning	Week 14 or 15	10 Business Days
Fire Strategy	Review of development of strategy	Week 14 or 15	10 Business Days
External Window Design	Specification	Week 7 or 8	10 Business Days
Heating Panels	Location, anti-ligature and finish	Week 14 or 15	10 Business Days
Grilles and Diffusers	Location, fixings and finish	Week 14 or 15	10 Business Days
Service zone escape hatch	Security details and specification	Week 14 or 15	10 Business Days