

SCHEDULE PART 4

This is the Schedule Part 4 comprising the Key Works Personnel referred to in the Project Agreement relating to the design, financing and construction of, and the provision of services at the Stobhill Local Forensic Psychiatric Unit

between

Greater Glasgow Health Board

and

Stobhill Healthcare Facilities Limited

SCHEDULE PART 4

Key Works Personnel

1. Mike Kidd Project Director
2. David Weatherston Project Manager
3. Nick Rowan Senior Quantity Surveyor