

SCHEDULE PART 8

This is the Schedule Part 8 comprising Construction Matters referred to in the Project Agreement relating to the design, financing and construction of, and the provision of services at the Stobhill Local Forensic Psychiatric Unit

between

Greater Glasgow Health Board

and

Stobhill Healthcare Facilities Limited